
AGENCY REQUEST FOR 

A/E SELECTION COMMITTEE ACTION 

November 2015 

 

AGENCY:  Department of Natural Resources  

 

DNR Contact:  Glen Clickner, 608.267.4585/glen.clickner@wisconsin.gov 

 

LOCATION: High Cliff State Park, Town of Harrison, Calumet County 

 

PROJECT REQUEST: Select an A/E consulting firm to provide pre-design through construction phase 

professional services associated with the design and execution of the Sanitary Sewer and Water Systems 

Improvements including repair and replacement of piping and other systems components.   

 

PROJECT NUMBER: 15J1O 

 

PROJECT BACKGROUND and PURPOSE: 

This project is to repair and replace sanitary sewer and water infrastructure that requires excessive 

maintenance or no longer meets performance requirements in the upper and lower portion of High Cliff State 

Park.  The park is connected to the Village of Sherwood water and wastewater utilities.  The utility systems 

at the park have been installed over a period of decades and consist of a variety of materials.  Large portions 

of the sanitary sewer and water utility systems are shallow buried seasonal systems.  

 

A 2012 sanitary sewer study televised the sanitary sewers and prioritized areas of the sanitary sewer that 

should be repaired.  Approximately 2,750 feet of sanitary sewer was identified at top priority for repair / 

replacement and another 3,850 feet of sanitary sewer was identified as second priority for repair / 

replacement. 

 

The water system includes approximately 8,500 feet of main and service lines and has not been mapped or 

investigated to-date.  

 

A/E SCOPE of SERVICES: 

The A/E design firm for this project shall have experience in planning, design, and construction of municipal 

sanitary sewer and water utilities.  The A/E will provide pre-design through construction administration 

services for the Sanitary Sewer and Water Systems Improvements at High Cliff State Park. The services may 

be contracted for in multiple parts with project-specific review/ approval/ authorization points in the contract 

as determined by the needs of the project. Authorization for subsequent services will be issued in writing 

upon satisfactory performance and completion of contracted services and deliverables.  Additionally, the A/E 

shall provide the following specific services: 

 Review existing sanitary sewer reports and televising videos provided by WDNR staff. 

 Obtain additional information as required to confirm priority repairs / replacement of sanitary sewer 

system components. 

 Review existing plans and mapping for the water system. 

 Conduct field investigation to identify existing visible water system components and determine 

maintenance and performance needs (this is NOT a water system model). 

 Conduct topographic survey identifying visible sanitary sewer and water utility components as well 

as site features and areas with regulatory impacts including floodplains, wetlands and historic sites. 

 Prepare an updated utility improvement program. 

 Work with WDNR archaeologist to locate historically sensitive areas within project areas and 

determine how to construct in those areas. 

 Prepare preliminary plans and design report for the priority improvements. 



 Obtain permits as applicable.  

 Perform bidding and construction related activities. 

 

 

PROJECT BUDGET: 

 

 Construction    $ 

 Contingency    $ 

 Design     $  

 DFD Mgt.     $    

 TOTAL   $500,000 

 

PROJECT SCHEDULE:   
 

 A/E Selection    November 2015 

 A/E Contract     January 2016 

 Design Report   April 2016 

 SBC Approval   TBD 

 Bid Opening   TBD 

 Substantial Completion  TBD 

 Construction Start  TBD 

 Project Closeout  TBD 

 

 


